

Public disclosure is authorized after the signing

AGREEMENT

FOR PROVISION OF TECHNICAL ASSISTANCE

To undertake verification of Disbursement Linked Results under DLI 1.1; 2.2; 2.3; 2.4; 2.5; and 2.6 of the Eastern Africa Statistics Program for Results.

Project Name² Eastern Africa Regional Statistics Program for Results

Loan/Credit/Grant No. E001-3A

Reference No. TZ-EAC-332160-CS-CDS

Project Closing Date³: 30/06/2027

Financing Agreement⁴ Closing Date: 30/10/2027

between

EAST AFRICAN COMMUNITY (EAC)

and the

UNITED NATIONS, REPRESENTED BY THE UNITED NATIONS ECONOMIC COMMISSION FOR AFRICA (UNECA)

² [Note to Users: "Project Name" refers to the project title as stated in the legal agreement (Financing Agreement) between the World Bank and the EAC. It should not be confused with the name of the UN Agency's project or program financed from other sources.]

³ [Note to Users: "Project Closing Date" is stated in the Financing Agreement between the Bank and the EAC]

⁴ [Note to Users: "Financing Agreement" is a legal agreement between the financier (the World Bank) and the EAC]

CKG

0



ECA



FORM OF AGREEMENT

THIS AGREEMENT (together with all Annexes hereto, this "Agreement") is entered into between the **EAST AFRICAN COMMUNITY** (the "EAC"), and the UNITED NATIONS, REPRESENTED BY THE **UNITED NATIONS ECONOMIC COMMISSION FOR AFRICA**, having its headquarters in Addis Ababa, Ethiopia ("UNECA" or the "UN Partner", together with the EAC, the "Parties" and each a "Party").

WHEREAS

- A. The Economic and Social Council (ECOSOC) of the United Nations (UN) in 1958 established ECA as one of the UN's five regional commissions. United Nations Economic Commission for Africa (UN ECA) is mandated to promote the economic and social development of its member States, foster intra-regional integration, and promote international cooperation for Africa's development. The Africa Center of Statistics (ACS) is the Statistics Division of UN ECA. Through ACS, UN ECA provides services to enable the African statistical system to produce high quality statistics and geospatial information to inform sound and evidence-based decision making through capacity building, advocacy, promoting adoption of relevant standards and research on statistical concepts, methods and processes including use of innovative technologies. The ACS has two core services (i) to provide leadership and technical support to the pan African System, focusing on the national statistical systems of UN ECA member States and (ii) to compile and make available key data sets on African development to UN ECA, UN agencies and other data users.
- B. The East African Community (EAC) has received a grant from the World Bank Group (the "Bank") to implement a component of the Eastern Africa Regional Statistics Program for Results (the "Operation") which consists of the Program and the Project. The Program consists of activities which aim to achieve results with respect to statistics in the areas of: (i) harmonization, quality, dissemination and use; (ii) availability and new data sources; and (iii) infrastructure and institutional development in Kenya, Rwanda and Tanzania. The Project consists of activities implemented by the Africa

A handwritten signature in blue ink, consisting of a stylized 'Q' or similar shape.

Union (AU), and EAC to support their member countries in improving harmonization of statistics and institutional capacity, support Participating Countries and EAC Partner States in their implementation of their respective parts of the Program and to enhance the capacity of the Africa Union, and East African Community The EAC has received funds from the Bank (the "Financing") towards the cost of the Project pursuant to a legal agreement between the EAC and the Bank for the Project (the "Financing Agreement").

- C. As part of Project implementation, the EAC has asked UNECA, and UNECA has agreed, to provide the Technical Support as set forth in **Annex I** to this Agreement ("Technical Support").

NOW, THEREFORE, the Parties agree as follows:

1. The EAC intends to apply a portion of the proceeds of the Financing up to a total amount of US\$ *[One million, two hundred and fifty-three thousand, five hundred and sixty-three]* (1,253,563) (the "Total Funding Ceiling") to eligible payments under this Agreement. The Total Funding Ceiling is the Parties' best estimate (as of the date of the signing of this Agreement) calculated in **Annex II** on the basis of deliverables and the timeline agreed by the Parties in **Annex I**.
2. This Agreement becomes effective on the date of its last signature (the "Effective Date").
3. All activities under this Agreement shall be fully completed and all expenses incurred by June 30, 2027 (the "Completion Date"). The Completion Date cannot exceed the Project Closing date. UNECA shall issue the final financial statement not later than three (3) months after the Completion Date.
4. The EAC designates the Senior Statistician, and the UNECA designates the Chief of Section, Statistical Development, Data Innovation, and Outreach Section, as their respective authorized representatives for the purpose of coordination of activities under this Agreement. The names of the designated officials will be provided separately. The contact information for the authorized representatives is as follows:
 - a. EAC representative: +254-722-633343, snjuru@eachq.org
 - b. UNECA representative: +251 115 445 533, ilboudo@un.org
5. For the Project coordination purposes, the Bank's staff contact information is as follows:
 - a. Bank Task Team Leader: Tom Bundervoet, +12023555852, tbundervoet@worldbank.org

CKG

6. This Agreement shall be interpreted in a manner that ensures it is consistent with the provisions of the 1946 Convention on the Privileges and Immunities of the United Nations.
7. Nothing contained in or relating to this Agreement shall be deemed a waiver, express or implied, of any of the privileges and immunities of the United Nations.
8. The EAC confirms that no official of the UNECA has received or will be offered by the EAC any benefit arising from this Agreement. UNECA confirms the same to the EAC. The Parties agree that any breach of this provision is a breach of an essential term of this Agreement. The following documents form an integral part of this Agreement:

(a) General Conditions of Agreement

(b) Annexes:

Annex I: Description of Technical Assistance and Work Plan

Annex II: Total Funding Ceiling and Payment Schedule


Annex III: Reporting Requirements

Annex IV: Counterpart Staff, Services, Facilities and Property to Be Provided by the EAC

Annex V: UNECA Full Cost Recovery

9. UNECA's payment details are provided in the Payment Schedule in **Annex II**.

IN WITNESS WHEREOF, the Parties hereto have executed this Agreement.

EAST AFRICAN COMMUNITY	UNECA
Signature: 	Signature: 
Name: Hon. (Dr) Peter Mutuku Mathuki	Name: Amb. Claver Gatete
Title: Secretary General	Title: Executive Secretary
Date:	Date: 5th March 2024

The text of the clauses in these General Conditions of Agreement shall not be modified.

GENERAL CONDITIONS OF AGREEMENT

DEFINITIONS

1. Unless expressly indicated otherwise, the following terms whenever used in this Agreement have the following meaning:
 - (a) “Staff” means an individual who holds a temporary, fixed-term, continuing or permanent appointment under staff rules with the United Nations. It also includes an individual who is on loan or secondment to the United Nations from another UN organization or specialized agency under the terms of the Inter-organization Agreement Concerning Transfer, Secondment or Loan of Staff among the Organizations Applying the United Nations Common System of Salaries and Allowances, it being understood that Staff have the status of “officials” under the General Convention;
 - (b) “Consultant” means an individual other than a Staff who is a recognized authority or specialist in a specific field, engaged by the United Nations under a temporary contract/ consultancy agreement in an advisory or consultative capacity to the United Nations Secretariat, it being understood that Consultants have the status of “experts on mission” under the General Convention. A consultant must have special skills or knowledge not normally possessed by the regular staff of the Organization and for which there is no continuing need in the Secretariat.
 - (c) “Individual contractors” are individuals engaged by the Organization from time to time under a temporary contract to provide expertise, skills, or knowledge for the performance of a specific task or piece of work, which would be short-term by nature, against the payment of an all-inclusive fee.
 - (d) “Day” means business day, unless otherwise stated;
 - (e) “Direct Costs” means the actual cost of the UN Partner that can be directly traced to the activities and deliverables set forth in **Annex I**;
 - (f) “Indirect Costs” means costs incurred by the UN Partner as a function of and in support of the Technical Assistance, which cannot be traced unequivocally to the Technical Assistance; the rate applicable to this Agreement is stated in **Annex V**.
 - (g) “Technical Assistance” means the advisory services and related activities, including training, to be carried out by the UN Partner pursuant to this Agreement and as described in **Annex I**.

SCOPE AND GENERAL OBLIGATIONS OF THE PARTIES

2. The UN Partner agrees to:
 - (a) provide the Technical Assistance within the scope and in accordance with the timetable and such level of input by the team of Staff (the "Work Plan") as detailed in **Annex I**; and
 - (b) keep the EAC informed on the progress of the activities towards achieving the required deliverables by timely submission of the progress reports in accordance with the reporting requirements and with frequency set out in **Annex III** (the "Progress Reports").
3. The EAC agrees to:
 - (a) make timely and complete payments to the UN Partner of all amounts (either directly or by authorizing the Bank to pay on the EAC's behalf) due under this Agreement and within the Total Funding Ceiling and in accordance with the payment schedule set out in **Annex II** (the "Payment Schedule"); and
 - (b) provide all required support in connection with the UN Partner's obligations under this Agreement, including obtaining or assisting with obtaining all permits, licenses, import approvals, and other official approvals related to any supplies (including as provided under the terms of the Basic Agreement), furnishing powers of attorney or authorizations to the UN Partner and cooperating with the UN Partner in a timely and expeditious manner.
4. The Parties acknowledge the EAC's commitment to the successful implementation of this Agreement and to that end the EAC will provide qualified staff and other required inputs as agreed by the Parties in **Annex IV**.
5. The Parties acknowledge that the Technical Assistance and/or the Work Plan may need to be adjusted, with the agreement of both Parties, during the course of the implementation of this Agreement.

TOTAL FUNDING CEILING AND PAYMENTS

6. Calculations of the Total Funding Ceiling are provided in **Annex II**. The Total Funding Ceiling includes both Direct Costs and Indirect Costs of the UN Partner explained in **Annex V**.
7. Cumulative disbursements under this Agreement shall not exceed the Total Funding Ceiling unless it is revised through a written amendment approved by the Bank in response to the EAC's request. The EAC confirms to the UN Partner that the EAC's disbursements under this Agreement are, in all respect, consistent with the terms and

conditions of the Financing Agreement, and no party other than the EAC shall derive any rights from the Financing Agreement or have any claim to the Financing proceeds.

8. The payments to the UN Partner under this Agreement shall be made in accordance with the Payment Schedule.
9. The EAC will make the payments (either directly or by authorizing the Bank to pay on the EAC's behalf) to the UN Partner account, by wire transfer against the documents set out in the Payment Schedule. All payments will be made in United States dollars.
10. The UN Partner will receive and administer the funds received under this Agreement in accordance with the UN Partner's regulations, rules, policies and procedures. Any interest derived by the UN Partner from the funds received under this Agreement will be dealt with in accordance with the UN Partner's regulations, rules, policies and procedures.
11. The UN Partner will maintain a separate identifiable fund code (ledger account or "Account") to which all UN Partner's receipts and disbursements for the purposes of this Agreement will be recorded. The ledger account shall be subject exclusively to the UN Partner's internal and external audit in accordance with the UN Partner's financial regulations and rules. The Parties acknowledge that the UN Partner's financial books and records are routinely audited in accordance with the internal and external auditing procedures laid down in the UN Partner's financial regulations and rules, and that the external auditors of the UN Partner are appointed by and report to the UN Partner's policymaking organ. Throughout the term of this Agreement, the UN Partner will ensure that its audited accounts and the External Auditors' Report are posted on <https://www.un.org/en/auditors/board/auditors-reports.shtml>
12. In the event that the final financial statement to be provided under **Annex III** (the "Final Financial Statement") indicates a balance of funds in favor of the EAC, the EAC will consult with the Bank and provide relevant payment instructions to the UN Partner to process the refund. The UN Partner shall transfer the refund within thirty (30) calendar days of its receipt of the payment instructions.
13. The UN Partner shall not be required to commence or continue the provision of the Technical Assistance until the UN Partner has received the payments due in accordance with the Payment Schedule and it shall not be required to assume any liability in excess of such payments.

STAFF, CONSULTANTS AND [INDIVIDUAL] CONTRACTORS

14. The UN Partner will put together a team of qualified Staff as, in the UN Partner's judgment, are required to carry out the Technical Assistance.
15. The UN Partner shall remain fully responsible for the performance of the Technical Assistance for its assigned team. The hiring of any Staff by the UN Partner in

connection with this Agreement shall be done according to the UN Partner's established regulations, rules, policies and procedures, and bearing in mind the considerations and requirements of the Bank that are listed below:

- (a) Prohibition of Conflicting Activities. The Staff, Consultants or Individual Contractors shall not engage, either directly or indirectly, in any business or professional activities which could conflict with the activities performed under their respective contract with the UN Partner.
 - (b) Disqualification from Related Contracts. During the term of this Agreement and after its Early Termination or Completion, the EAC will disqualify Staff, Consultants and Contractors, and any party affiliated with any of them, from providing (i) goods, works and non-consulting services resulting from, or directly related to consulting services under this Agreement, and (ii) consulting services resulting from or directly related to goods, works or non-consulting services under this Agreement; and shall not engage or hire them for any assignment that, by its nature, may be in conflict with this Agreement.
 - (c) Hiring EAC Institutions or EAC Officials. The UN Partner shall not engage or hire any official or civil servant of the EAC as a Consultant or a EAC institution or any EAC-owned enterprise as a Contractor under this Agreement.
16. **Standard of Performance**. In accordance with the UN rules and regulations, the UN Partner will carry out its obligations under this Agreement with all due diligence, efficiency and economy, in accordance with generally accepted professional techniques and practices, and shall observe sound management practices.
17. If the EAC becomes aware of information that any of the UN Partner's Staff or Consultants has engaged in a corrupt, fraudulent, collusive, or coercive practice or reasonably concludes that the performance of any of the UN Partner's Staff or Consultants is unsatisfactory, then the EAC shall promptly share the sufficiently detailed information with the UN Partner specifying the grounds therefore. If, after receiving the EAC's written request, in line with the principles of the United Nations Convention against Corruption ("UNCAC"), the UN Partner investigates the alleged corrupt, fraudulent, collusive or coercive practice or reviews the alleged unsatisfactory performance and concludes that the corrupt, fraudulent, collusive or coercive practice and/or the dissatisfaction with the performance of the UN Partner's Staff or Consultant justifies his/her replacement, the UN Partner will proceed with a replacement within the timeframe that is in line with the implementation schedule of this Agreement, subject to the UN Partner's regulations, rules, policies and procedures.

INTELLECTUAL PROPERTY AND PROPRIETARY RIGHTS

18. The Parties agree that there will be no joint intellectual property rights implied in this Agreement. Each Party shall retain full and sole ownership of its preexisting copyright,

patent rights and other proprietary rights. All copyright, patent rights and other proprietary rights in plans, drawings, specifications, designs, reports, other documents and discoveries developed or prepared by the UN Partner under this Agreement shall belong to the UN Partner. No rights in or license to any intellectual property rights (including without limitation any patents, designs, know how, trademarks or copyrights) of either Party are granted, transferred or implied by this Agreement. Should there be any need for an additional agreement for copyright and/or proprietary rights, intellectual property, a separate agreement will be executed at the conclusion of this Agreement, in line with UN's rules and regulations.

MATERIALS AND EQUIPMENT

19. The procurement of any supplies and equipment by the UN Partner that are necessary for the UN Partner's team to provide the Technical Assistance and use of funds provided by the EAC under this Agreement will be done according to the UN Partner's established regulations, rules, policies and procedures. The cost of such supplies and equipment shall not exceed twenty-five (25) percent of the Total Funding Ceiling. Any increase above twenty-five (25) percent shall be subject to prior approval of the Bank, to be obtained by the EAC.
20. When relevant, the Parties shall agree on the timing and modality of the ownership and any manufactures' warranties, as applicable, of any equipment at the completion of this Agreement. Any equipment made available to the UN Partner by the EAC during this Agreement shall be transferred to EAC in accordance with UN Partners policies and procedures.

INSURANCE

21. The EAC recognizes the UN Partner holds privileges and immunities and is immune from legal process in any member States' jurisdiction pursuant to the 1946 Convention to on Privileges and Immunities.
22. A staff member for the United Nations is defined exclusively in the United Nations' rules and regulations. This definition may include certain consultants and certain contractors in limited situations. For staff members' health and/or actions performed within the functions or scope of their employment. The United Nations is legally considered "self-insured" and is not legally obligated for any reason to provide additional insurance coverage to staff.
23. For any activity involving a third-party vendor such as shipping of cargo or a delivery service such as DHL, FedEx, UPS, a national mail carrier etc, the UN Partner agrees to provide additional insurance for the third-party activity if applicable.

REPORTING

24. The UN Partner will keep accurate accounts and records in respect of the funds made available under this Agreement, in accordance with the UN Partner's financial regulations and rules and in such form and detail as will clearly identify all relevant charges and costs for corresponding deliverables.
25. The UN Partner will provide written Progress Reports to assist the EAC in monitoring implementation progress towards provision of the Technical Assistance, and the remaining balance under the Total Funding Ceiling (a "Progress Report"). Reporting requirements, including frequency, are set out in **Annex III**.
26. Upon reasonable request from the EAC and following consultations between the UN Partner and the EAC, the UN Partner may furnish supplemental information or documentation, within the limits of the UN Partner's regulations, rules, policies and procedures.

FRAUD AND CORRUPTION PREVENTION

27. In the event that the EAC, the UN Partner or the Bank becomes aware of information that indicates the need for further scrutiny of the implementation of the Technical Assistance or use of the funds provided by the EAC pursuant to this Agreement (including non-frivolous allegations that indicate the possibility that corrupt, fraudulent, coercive or collusive practices may have occurred), the entity that has become aware of such information will promptly inform the other two, subject to its accountability and oversight framework and established procedures, including its regulations, rules, policies and procedures.
28. In such case, this information will be brought promptly to the attention of the appropriate official or officials at the EAC, the UN Partner and the Bank.
29. After consultation with the EAC and the Bank, the UN Partner will, promptly refer this information to the United Nations Office of Internal Oversight Services (OIOS) with the request that OIOS, to the extent the information relates to actions within its authority or accountability, take timely and appropriate action in accordance with its regulations, rules, policies and procedures, to investigate this information. The UN Partner will inform OIOS of the UN Partner's obligations pertaining to Fraud and Corruption prevention under this Agreement. The Parties agree and acknowledge that the UN Partner shall have no authority to investigate information relating to possible corrupt, fraudulent, coercive or collusive practices by EAC officials or by officials or consultants of the Bank.
30. To the extent that such an investigation confirms corrupt, fraudulent, collusive or coercive practices have occurred and to the extent that remedial action is within the authority of the UN Partner, the UN Partner will take timely and appropriate action in

response to the findings of such an investigation, in accordance with its accountability and oversight framework and established procedures, including its regulations, rules, policies and procedures.

31. To the extent consistent with the UN Partner's accountability and oversight framework, including its regulations, rules, policies and procedures, the UN Partner will keep the EAC and the Bank regularly informed by agreed means of actions taken, and the results of the implementation of such actions, including where relevant, details of any recovered amounts. Such recovered amounts, if any, shall be applied in the calculation of the final balances in the budget code (Account), or if such amounts are recovered after the date of the calculation and transfer of such final balances, the EAC will consult with the Bank and provide payment instructions to the UN Partner with respect to such amounts.
32. For the purposes of this Agreement, the following definitions shall apply:
 - (i) "corrupt practice" is the offering, giving, receiving or soliciting, directly or indirectly, of anything of value to influence improperly the actions of another party;
 - (ii) "fraudulent practice" is any act or omission, including misrepresentation, that knowingly or recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid an obligation;
 - (iii) "collusive practice" is an arrangement between two or more parties designed to achieve an improper purpose, including to influence improperly the actions of another party;
 - (iv) "coercive practice" is impairing or harming, or threatening to impair or harm, directly or indirectly, any party or the property of the party to influence improperly the actions of a party.
33. In the event that the EAC or the Bank reasonably believes that the UN Partner has not complied with the requirements of this section, the EAC or the Bank may request direct consultations at a senior level between the Bank, the EAC and the UN Partner in order to obtain assurances, in a manner consistent with the UN Partner's oversight and accountability framework and respecting appropriate confidentiality, that the UN Partner's oversight and accountability mechanisms have been or will be fully applied. Such direct consultations may result in an understanding between the EAC, the Bank, and the UN Partner, on any further actions to be taken and the timeframe for such actions. The Parties take note of the relevant provisions in the regulations, rules, policies and procedures of the UN Partner.
34. The Parties agree and acknowledge that nothing in this section shall be deemed to waive or otherwise limit any right or authority of the Bank or any other entity of the World Bank Group under the Financing Agreement or otherwise, to investigate allegations or other information relating to possible corrupt, fraudulent, coercive,

collusive or obstructive practices by any third party, or to sanction or take remedial action against any such party which the World Bank Group has determined to have engaged in such practices; provided however that in this section, "third party" does not include the UN Partner. To the extent consistent with the UN Partner's oversight framework, including regulations, rules, policies and procedures, and if requested by the Bank, the UN Partner shall cooperate with the Bank or such other entity in the conduct of such investigations.

35. (a) The UN Partner requires any party with which it has a long-term arrangement or to which it intends to issue a purchase order or a contract in connection with this Agreement to disclose to the UN Partner whether it is subject to any sanction⁵⁶ or temporary suspension imposed by any organization within the World Bank Group. The UN Partner will give due regard to such sanctions and temporary suspensions, as disclosed to it when issuing contracts in connection with the provision of the Technical Assistance under this Agreement.

(b) If the UN Partner intends to issue a contract in connection with the provision of any of the Technical Assistance activities under this Agreement with a party which has disclosed to the UN Partner that it is under sanction or temporary suspension by the World Bank Group, the following procedure will apply: (i) the UN Partner will so inform the EAC, with a copy to the Bank, before signing such contract; (ii) the EAC and the Bank then may request direct consultations at a senior level, if required, between the Bank, the EAC and the UN Partner to discuss the UN Partner's decision; and (iii) if after such consultation, the UN Partner elects to proceed with the issuance of the contract, the Bank may inform the UN Partner by notice, with a copy to the EAC, that the proceeds of the Financing may not be used to fund such contract⁷.

(c) Any funds received by the UN Partner under this Agreement that were to be used to fund a contract in respect of which the Bank has exercised its rights under paragraph 38(b)(iii) shall be used to defray the amounts requested by the UN Partner in any subsequent Payment Request, if any, or will be treated as a balance in favor of the EAC in the calculation of the final balances upon Completion or Early Termination of this Agreement.

AUDIT

36. The Contribution shall be subject exclusively to the internal and external audit procedures and the single audit principle as provided for in Regulation 5.15 of the UN Financial Regulations and Rules and subsequently reaffirmed by the General Assembly Resolution 59/272. No other audit arrangement shall be made with the Partner.

37. External audit reports prepared by the United Nations Board of Auditors on the audit of the financial statements of the United Nations are available on its website at: <http://www.un.org/en/auditors/board/auditors-reports.shtml>, or through the Office of Internal Oversight Services (OIOS).
38. The Organization will maintain adequate records relating to the Project in accordance with the UN Financial Regulations and Rules. The Organization shall retain the records for at least five (5) years after end of the grant term.

SETTLEMENT OF DISPUTES BETWEEN THE PARTIES

39. The Parties will use their best efforts to settle amicably any dispute, controversy or claim arising out of the interpretation or application of this Agreement.
40. Any dispute, controversy or claim between the Parties arising out of the interpretation of application of this Agreement which is not settled amicably in accordance with the foregoing paragraph shall be submitted at the request of either Party for final determination to an arbitral tribunal under the UNCITRAL Arbitration Rules then in force. The place of arbitration will be determined by the Parties at a later stage. The Arbitral Tribunal will consist of three arbitrators. The Arbitral Tribunal will have no authority to award punitive damages. The Parties will be bound by any arbitration award rendered as a result of such arbitration, as the final adjudication of any controversy, claim or dispute.
41. Nothing in this Agreement shall be deemed a waiver, express or implied, of any of the privileges and immunities of the United Nations and its subsidiary organs.

EARLY TERMINATION

42. This Agreement may be terminated prior to the Completion Date ("Early Termination") by either Party upon thirty (30) calendar days' written notice to the other in the following circumstances:
- (a) The UN Partner does not receive payment of the full amount set forth in the payment request submitted in accordance with **Annex II** and that is not disputed by the EAC, within thirty (30) calendar days of the date of such payment request;
 - (b) Either Party is in breach of any of its material obligations under this Agreement and has not remedied the same within sixty (60) calendar days (or such longer period as the other Party may have subsequently agreed to in writing) following the receipt of the notice specifying such breach.

Upon receipt by one Party of the other Party's written notice of Early Termination of this Agreement, the Parties shall agree on the exit strategy to minimize any negative impact

that can arise from an Early Termination of this Agreement and take all reasonable and necessary measures to complete, including settlement of outstanding commitments as much of the activities as possible. In the case of Early Termination, the Parties shall agree on the deadline for the UN Partner to submit the last Progress Report and the Final Financial Statement and to refund any monies received by the UN Partner that have not been spent or committed by the Early Termination or Completion D.

MISCELLANEOUS

43. **Records keeping.** The UN Partner shall maintain adequate records relating to the Project in accordance with the UN Financial Regulations and Rules. The Organization shall retain the records for at least five (5) years after end of the contribution term
44. **Amendments.** Substantive revisions regarding (a) the key deliverables (outputs) as set forth in **Annex I**, (b) extension of the Completion Date or Early Termination or (c) the Total Funding Ceiling may be done only by a signed written amendment by the Parties at least thirty (30) days prior to the expiration.

Annexes:

Annex I: Description of Technical Assistance and Work Plan

Annex II: Total Funding Ceiling and Payment Schedule

Annex III: Reporting Requirements

Annex IV: Counterpart Staff, Services, Facilities and Property to Be
Provided by the EAC

Annex V: UNECA Full Cost Recovery

ANNEX I

DESCRIPTION OF THE TECHNICAL ASSISTANCE AND WORK PLAN

[Note to Users: This Annex shall be based on the proposal, including the detailed costing, prepared by the UNECA for the EAC to facilitate the Parties' discussion regarding entering into this Agreement.]

Description of the Technical Assistance shall include the following:

I. Objective and Expected Deliverables of the Technical Assistance

As the Program results will undergo independent verification using verification protocols agreed with the Bank, the EAC is selecting the Independent Verification Agency (IVA) to independently verify the Program results. It is understood that the verification will be done using the verification procedure for each Disbursement Linked Indicator as described by Annex II of the TORs [Methods for verifying disbursement linked Results (DLRs)].

If selected as IVA, the UNECA will be engaged with the Program to undertake verification of a subset of the EARSP DLRs using the verification protocol as outlined in Annex 2. The TOR only refers to verification of DLRs under DLI 1.1 (Improved harmonization and quality of statistics); DLI 2.2 (Improved availability of enterprise-based survey data); DLI 2.3 (Improved availability of agricultural statistics); DLI 2.4 (Improved availability of administrative data); DLI 2.5 (Improved availability of price & macroeconomic statistics); and DLI 2.6 (Gained experience with big data sources and new technologies). UNECA support is expected to be provided over the entire life of the Project (5 years).

UNECA will conduct a verification for results of the review period based on aggregated reports on implementation of DLIs and related documents. Overall, UNECA is expected to verify 64 DLRs over the lifespan of the Project, grouped under the six DLIs (1.1; 2.2; 2.3; 2.4; 2.5; and 2.6).

II. Agreed Activities and Deliverables

Output 1: Inception Report

At the beginning of the assignment and based on agreed date of submission, UNECA will prepare an inception report and a work plan which will set out the IVA's:

- Understanding of the TORs
- Approach to verification of DLRs, including (i) finer details in annexes, elaborating the verification protocols *in Annex VI* based on discussions with the RPCU and implementing agencies to clarify assessment criteria, methodology and evidence required to show achievement of DLRs with a complex assessment criterion and (ii) quality assurance;
- Structure/templates for deliverables; and
- Division of roles and responsibilities amongst the team, lead implementing entities and the RPCU.

Output 2: Verification reports for each verification window (quarterly).

UNECA will receive a verification request from the Regional Program Coordination Unit (RPCU) to which it will report. The verification process will require the country-level implementing agency to request initiation of verification by the RPCU. The implementing agency will provide all required documents and give access to datasets/portal as per verification requirements outlined in Annex II of this document. The RPCU will submit within 5 working days the request to UNECA, furnishing UNECA with the consolidated results report and all necessary documentation provided by the implementing agency requesting results verification and contact details of the focal point in that implementing agency. It is expected that verification will happen quarterly (every quarter, the RPCU will submit verification requests to UNECA, relating to results achieved in the last 3 months). UNECA must submit its final verification report within 28 days of receipt of the consolidated results report and evidence from the RPCU.

Deliverable	Timeline	Activities	Reporting
Preliminary assessment of DLRs	Within 10 days of receipt of Results Notification and evidence from RPCU	i) validation of supporting evidence; (ii) verification through agreed protocols as stipulated in <i>Annex VI</i> ; (iii) confirmation of results achieved and/or identification of issues to be resolved; (iv) resolution of outstanding issues for DLRs with implementing agencies/task teams; and (v) production of verification summary presentation. At most 54 such reports will be produced, with one report per country per verification window in which DLRs in a country have been verified.	Verification summary presentation for each country shared with RPCU
Draft verification report	Within 20 days of receipt of Results Notification and evidence from RPCU	(i) validation of supporting evidence; (ii) verification through agreed protocols as stipulated in <i>Annex VI</i> ; (iii) confirmation of results achieved and/or identification of issues to be resolved; (iv) resolution of outstanding issues for DLRs with implementing agencies/task teams; and (v) production of verification summary presentation. At most 54 such reports will be produced, with one report per country per verification window in which DLRs in a country have been verified.	Summary report confirming DLRs status and detailed report for each DLR reviewed shared with RPCU

Deliverable	Timeline	Activities	Reporting
Final verification report	Within 28 days of receipt of consolidated results reports and evidence from RPCU.	Final verification report produced following: i) The receipt of the review by the RPCU and subsequent agreed actions/revisions to UNECA report; ii) The final results report from the implementing agency incorporating any agreed At most 54 such reports will be produced, with one report per country per verification window in which DLRs in a country have been verified.	Final verification report shared with World Bank and RPCU simultaneously.

[Note to Users: Reporting requirements for the activities described in this Annex I shall be included in Annex III.]

III. Work Plan and Timeline

[Note to Users: Shall be consistent with the technical approach and methodology described above]

The Inception Report will be produced within 30 days of contract signing. The verification process is expected to be conducted during each quarter of the Program's lifetime with UNECA completing each verification process within 28 days of initial receipt of the consolidated results reports and evidence from the RPCU. For each verification window (each quarter), the work plan and timeline will look like the following:

Activity	Weeks					
	1	2	3	4	5	Full Completion
1) Validation of the supporting evidence and verification using set protocols	■					5 days
2) Request for feedback on initial report findings		■				2 days
3) Preliminary assessment of DLRs issued		■				3 days
4) Delivery of draft verification report to Client + PPT presentation of findings		■	■			10 days
6) Resolution of outstanding issues from implementing agencies			■			2 days
6) Final verification report prepared and presented				■		6 days

[Note to UNECA User: UNECA's internal "grant expiry date" is set up 3 months prior to the Completion Date to ensure that UNECA has sufficient time for the financial closure and issue the final financial statement 3 months thereafter.]

IV. UNECA's Team

(1) Titles, time input and period of engagement:

Nº	Functional Title ²	Area of Expertise	Activity/ Position Assigned	Time input (bar chart by month)							Total Input (in months)		
				1	2	3	4	5	6	...33	Home	Field	Total
1	Senior Statistician	Agricultural Statistics	Statistician-Agricultural Statistics								3	2.5	5.5
2	Senior Statistician	National Accounts Statistics	Statistician-National Accounts Statistics								3	2.5	5.5
3	Statistician	Price Statistics	Statistician Price Statistics								3	2.5	5.5
4	Section Chief	Social Statistics	Statistician-Social Statistics								3	2.5	5.5
5	Senior Statistician	Geospatial Data	Expert-Geospatial Data								3	2.5	5.5
6	Senior Statistician	Administrative Data	Expert-Administrative Data								3	2.5	5.5
7	Section Chief	Programme Coordination	Programme Coordinator								18	15	33

(2) Brief description of each position listed in the table above:

Role	Description of task assigned
Programme Coordinator	Overall coordination of the programme
Statistician-Agricultural Statistics	Lead field mission and report writing on related DLIs
Statistician- National Accounts Statistics	Lead field mission and report writing on related DLIs
Price Statistics	Lead field mission and report writing on related DLIs
Statistician-Social Statistics	Lead field mission and report writing
Expert-Geospatial Data	Lead field mission and report writing on related DLIs
Expert-Administrative Data	Lead field mission and report writing on related DLIs

² For Staff, Consultants or, as applicable, Contractor's personnel whom UNECA can select only after the Agreement has been signed, position titles, brief summary describing each position and key qualification requirements will be included in this Annex. UNECA will provide the Government with the names of those Staff, Consultants or, as applicable, Contractor's personnel promptly after they are selected/contracted by UNECA.

ANNEX II

TOTAL FUNDING CEILING AND PAYMENT SCHEDULE

I. Total Funding Ceiling (in US\$)

Table 1. Funding Ceiling (in US\$), Breakdown and total, 2024 to 2029

Outputs/ Activities	Total for Y1 (US\$)	Total for Y2 (US\$)	Total for Y3 (US\$)	Total for Y4 (US\$)	Total for Y5 (US\$)	Total for five years (US\$)
1. Output 1: Inception Report	219,673					219,673
2. Output 2: Verification reports for deliverables 1-6	120,785	197,686	175,721	197,686	186,704	878,582
Sub-Total	340,458	197,686	175,721	197,686	186,704	878,582
Program Support Cost - 13% of direct cost	44,260	25,699	22,844	25,699	24,271	142,773
Subtotal After PSC	384,718	223,385	198,565	223,385	210,975	1,241,028
UN Coordination Levy - 1% of direct cost	3,886	2,256	2,006	2,256	2,131	12,536
Total Funding Ceiling (for release each year)	388,604	225,641	200,570	225,641	213,106	1,253,562

Notes:

- All lump sum amounts and totals in this table are based on the detailed estimates, including quantities and units of measurement, which are discussed and agreed with the EAC and the Bank prior to the signing of the Agreement.
- Under this Agreement, there can be no transfers to EAC organizations.
- Please indicate if any part of this Agreement is delegated to another UN organization, third party of an implementing partner(s): "No" [If Yes, UNECA to provide the details.]

II. Payment Schedule

Payment will be done against deliverables as follows:

- 20 % upon signing of the agreement
- The remaining 80% will be disbursed upon achievement of respective deliverables/outputs based on the financial proposal (Annex II). expected fixed costs for the program coordination and variable expenses in proportion to the number of DLRs verified per year. Given the expected number of DLRs to be verified each year, annual payments to the IVA linked to the verification of the DLRs will be as follows (this schedule will be based on the actual number of DLRs verified each year):

Year	Payment for release		Deliverable/output/remarks (condition for release of funds)
	Amount (in USD)	% of total contract value	
Y1	250,712	20	Upon signing of the agreement
	137,892	11	Upon submission of Output 1 - Inception Report
Y2	225,641	18	Upon submission of Output 2 - Verification reports for deliverables 1-6
Y3	200,570	16	Upon submission of Output 2 - Verification reports for deliverables 1-6
Y4	225,641	18	Upon submission of Output 2 - Verification reports for deliverables 1-6
Y5	213,106	17	Upon submission of Output 2 - Verification reports for deliverables 1-6
	1,253,562	100	Total (by end of Project)

* Note: All releases are inclusive of the 13% and 1% indirect and UN coordination levy costs, respectively.

UNECA BANK ACCOUNT DETAILS

Bank Name	JB Morgan Chase/ International Agencies Banking
Bank Routing Number (ABA)	021-000-021
Bank SWIFT BIC Code	CHASUS33
Currency	USD
Account Name	UN Economic Commission for Africa
IBAN/ Account Number	485000539
Beneficiary SWIFT BIC Code	UNATUS33
Bank Address	1166 Avenue of the Americas, 17 th Floor, New York NY 10036-2708, United States

Note to Users:

1. For Agreements of short duration (for example, less than 12 months), the payment of the Total Funding Ceiling can be made in one tranche upon signature.

For Agreements of longer than 12 months duration, normally the following payments schedule is used [for exceptions, please seek advice from unagencies@worldbank.org]

- 1st payment – [US\$.....] [normally up to 20% of the Total Funding Ceiling upon signing, as an advance payment, if **Annex I** (detailed list of activities) and/or **Annex II** (Work Plan with the breakdown of budget by deliverables and activities) are **not prepared in detail at the time of signature** and are expected to be submitted in the Inception Report. If both Annex I and Annex II are sufficiently detailed, the budget estimate shown in Annex II for the first reporting period can be used as the first lump sum payment]; and
 - Subsequent payments for deliverables set up in Annex I [shall be based on the estimates in **Annex II** and the estimates in the financial part of the preceding Progress Report (see **Annex III**)].
2. Any advance payments will be deducted from the last payment.
 3. All payments, reconciliations and refunds under this Agreement shall be made within the validity period of the Financing Agreement. Under no circumstances can payments be made after the Financing Agreement closing date.

DETAILED FINANCIAL PROPOSAL AS SUBMITTED BY UNECA**SUMMARY OF COSTS**

Item	Cost			
	{Consultant must state the proposed Costs in accordance with ITC 16.4 of the Data Sheet; delete columns which are not used}			
	{USD}	{Insert Foreign Currency # 2, if used}	{Insert Foreign Currency # 3, if used}	{Insert Local Currency, if used and/or required (16.4 Data Sheet)}
Cost of the Financial Proposal				
Including:				
(1) Remuneration	642,500			
(2) Reimbursables	455,864			
Total Cost of the Financial Proposal: {Should match the amount in Form FIN-1}	1,098,364			
Indirect Local Tax Estimates				
(i) {insert type of tax e.g., VAT or sales tax}				
(ii) {e.g., income tax on non-resident experts}				
(iii) PSC (13% of total cost) and Coordination Levy (1% of (total cost + PSC))	155,199			
Total Estimate for Indirect Local Tax:	155,199			

BREAKDOWN OF REMUNERATION

When used for Lump-Sum contract assignment, information to be provided in this Form shall only be used to demonstrate the basis for the calculation of the Contract's ceiling amount; to calculate applicable taxes at contract negotiations; and, if needed, to establish payments to the Consultant for possible additional services requested by the Client. This Form shall not be used as a basis for payments under Lump-Sum contracts

A. Remuneration _____								
No.	Name	Position (as in TECH-6)	Person-month Remuneration Rate	Time Input in Person/Month (from TECH-6)	{USD}	{Currency # 2- as in FIN-2}	{Currency# 3- as in FIN-2}	{Local Currency- as in FIN-2}
Key Experts [Key experts are ECA staff and are not subject to remuneration]								
K-1			[Home]					
			[Field]					
K-2								
Non-Key Experts [in addition to the key experts which are ECA staff, ECA will recruit additional experts who will work under the lead of ECA key experts]								
N-1	Project Manager (Months)		[Home]10,000	20	200,000			
			[Field]					
N-2	Program Assistant (Months)		[Home]2,000	45	90,000			
			[Field]					
N-3	Statistician-Social Statistics		[Home]500/day	64.1	32,050			
			[Field]500/day	53.3	26,650			
N-4	Statistician- National Accounts Statistics		[Home]500/day	64.1	32,050			
			[Field]500/day	53.3	26,650			

BREAKDOWN OF REIMBURSABLE EXPENSES

When used for Lump-Sum contract assignment, information to be provided in this Form shall only be used to demonstrate the basis for calculation of the Contract ceiling amount, to calculate applicable taxes at contract negotiations and, if needed, to establish payments to the Consultant for possible additional services requested by the Client. This form shall not be used as a basis for payments under Lump- Sum contracts

B. Reimbursable Expenses _____								
N o.	Type of Reimbursab le Expenses	Unit	Unit Cost	Quant ity	{USD}	{Curre ncy # 2- as in FIN- 2}	{Currency # 3- as in FIN-2}	{Local Currenc y- as in FIN-2}
	{e.g., Per diem allowances**}	{Day}	220	640	140,800			
	{e.g., international flights}	{Ticket}	2000	128	256,000			
	{e.g., In/out airport transportation}	{Trip}	188	128	24,064			
	{e.g., Communication costs between Addis Ababa and (Nairobi, Dodoma, Kigali)}	<i>lump - Sum</i>			10,000			
	{e.g., reproduction of reports}	<i>lump - Sum</i>			10,000			
	{Office Facilities (laptops and connectivity)}	<i>lump - Sum</i>			15,000			
								
	{Training of the Client's personnel – if required in TOR}							
Total Costs					455,864			

"Per diem allowance" is paid for each night the expert is required by the Contract to be away from his/her usual place of residence. Client can set up a ceiling.

ANNEX III

REPORTING REQUIREMENTS

UNECA shall submit the following reports for the Deliverables agreed in **Annex I**, with a copy to the Bank:

1. If the Inception Report is used, include:

- (a) Any information missing in **Annex I** at the time of Agreement signing, detailed mobilization arrangements, complete the description of all activities required for the key deliverables, complete Work Plan to ensure timely start-up and on-time completion of the implementation of this Agreement;
- (b) The names and CVs of those Consultants and, as applicable, Contractor's personnel, who were not selected or contracted at the time of the signing (and whose positions were listed in **Annex I**) and who shall be mobilized within the first 6 months; and
- (c) The Payment Request for the first lump sum installment calculated on the basis of budget estimates for the activities budgeted in **Annex II**, and the banking information/UNECA account information.

2. Progress Reports:

- (a) Each report submitted on a quarterly basis shall include: (i) a narrative and financial summary of the status of activities to demonstrate the progress towards the agreed deliverables and the linkage between the payments made under this Agreement and the deliverables as set out in **Annex I**; and (ii) an interim financial report on the use of funds following UNECA's *Interim Financial Report to the World Bank*; and (iii) the Payment Request for the next installment signed by an authorized UNECA staff in charge of the Technical Assistance. If an interim report indicates unforeseen delays or cost increases for specific activities or deliverables, it should also include a proposal for a revised Work Plan and/or reallocation between budget estimates for the specific activities or deliverables affected for the consideration of the Parties in accordance with paragraph 5 of the General Conditions of the Agreement
- (b) The final Progress Report upon Completion or Early Termination shall include a consolidated financial summary on the use of funds for deliverables set forth in **Annex I**.

The authorized official of the UN Partner will provide a written statement stating the following:

“We hereby confirm to the best of our knowledge and based on the available records that the above amounts have been paid for the proper execution of the Agreement and in accordance with the terms and conditions thereof. We confirm that the share of supplies and equipment has not exceeded the share (percentage) approved for this Agreement. All documentation authenticating these expenditures has been retained by UNECA in accordance with its document retention policy and will be available to UNECA’s External Auditors for examination in the course of the audit of UNECA’s Financial Statements.”

Signed by: _____
Name and Title: _____
Date: _____

3. Final Financial Statement:

Upon Completion or Early Termination, UNECA will also provide the Final Financial Statement issued by the UNECA Office of Financial Resources Management. The Final Financial Statement will be issued within three (3) months of the Completion Date. The Parties shall plan accordingly in the Work Plan (**Annex I**).

All financial reports shall be expressed in United States dollars. The UN Operational Rate of Exchange shall be used for converting expenditures made by UNECA in other currencies to implement activities under this Agreement.

ANNEX IV**COUNTERPART STAFF, SERVICES, FACILITIES AND PROPERTY
TO BE PROVIDED BY THE GOVERNMENT**

The Parties recall the provisions of the Basic Agreement, including those relating to the facilities to be provided by the EAC for the execution of UNECA assistance, and the Parties reconfirm that the EAC shall provide the facilities, exemptions, privileges and immunities provided for in the Basic Agreement.

Without prejudice to the foregoing, the Parties agree that the EAC commits to provide or facilitate Participating Countries in the Program to provide, at its and Participating Countries' own expense and at no cost to UNECA, the following inputs to facilitate successful implementation of this Agreement:

- (a) EAC Staff (qualified experts to work with UNECA's team):

Samuel M Njuru, Senior Statistician

Viviane Mwiterehe, Project Coordinator

- (b) Surveys and Technical Inputs n/a

- (c) Services n/a

- (d) Facilities: The EAC will cause the participating countries to provide UNECA with secure data access facilities for verification of confidential data. Property n/a

- (e) Other

The extent and timing of provision of counterpart staff and of facilities should be agreed upon and included in this Annex.

ANNEX V

UNECA FULL COST RECOVERY

1. Full cost comprises of Direct Costs (DC) and Indirect Costs (IC).

Direct Costs:

2. DC are UNECA costs incurred for the benefit of a particular project and can be clearly identifiable and documented as directly attributable to project activities. DC calculations are shown as line items in the Total Funding Ceiling in **Annex II**.

Indirect Costs:

3. IC are incurred by UNECA management and administration in furtherance of UNECA activities and policies and cannot be directly attributable to project activities. Such costs are charged to project as a management fee (“Indirect Costs”). IC applicable to the Agreements with the EAC that are financed from the loan, credit or grant proceeds obtained from the World Bank pursuant to the Financing Agreement between the EAC and the Bank, are set up in accordance with UNECA Financial Rules and Regulations, as determined in UNECA cost recovery policies and procedures (*Executive Decision on Cost Recovery*) with a minimum of 13%. Any higher rate as may be justified by the circumstances of a specific Agreement shall be explained by UNECA and agreed with the EAC and reflected in **Annex II**.

ANNEX VI

DETAILED DLI VERIFICATION PROTOCOLS

DLI	DLI Name	Year	Milestones	DLI Description	DLI Verification Procedure
DLI 1.1: Improved harmonization and quality of statistics	DLI 1.1-KEN: Improved harmonization & quality of statistics	Y1		To achieve each milestone, KNBS needs to have: (a) Conducted post-enumeration survey on the mapping and census of schools and KCHS, and published results online; (b) Compiled and published online DQAF for 3 additional sets covering the producer price index, external debt statistics and household income in a poverty context; (c) Produced statistics aligned with applicable regional guidelines in at least 5 statistical dimensions	(a) Verification that reports from the post-enumeration surveys on the mapping and census of schools and KCHS are available online. 50% of milestone amount to be disbursed for each post-enumeration survey. (b) Verification that DQAF for 3 additional macroeconomic datasets have been compiled and published online. US\$0.5m to be disbursed for each DQAF uploaded. (c) Verification by review of methodology and metadata for the five statistical dimensions for consistency with relevant applicable regional guidelines on standards and methods based on agreed checklist with WB.
		Y2			
		Y3	(a) Results for the post-enumeration surveys on the mapping and census of schools and, Kenya Continuous Household Survey (KCHS) available online		
		Y4	(b) Data Quality Assessment Framework (DQAF) compiled and available for 3 macroeconomic datasets		
		Y5	(c) Harmonized 5 dimensions of statistics according to applicable regional guidelines		
	DLI 1.1-RWA: Improved harmonization & quality of statistics	Y1		To achieve each milestone, NISR needs to have: (a) Published metadata for the following surveys according to international standards: LFS, EICV7, Seasonal Agriculture Survey (b) Published 90% of UN gender minimum indicators (c) Produced statistics aligned with applicable regional technical guidelines in at least 5 statistical dimensions	(a) Verification that metadata for the 3 surveys has been published and made available on the NISR website (b) Verification that at least 90% of the UN minimum gender indicators are available online in the last 5 years (c) Verification by review of methodology and metadata for the five statistical dimensions for consistency with applicable regional technical guidelines on standards
		Y2	(a) Published metadata for household surveys following international standards.		
		Y3			
		Y4	(b) 90% of UN gender minimum indicators published.		

DLI	DLI Name	Year	Milestones	DLI Description	DLI Verification Procedure
	DLI 1.1-TZA: Improved harmonization & quality of statistics	Y5	(c) Harmonized 5 dimensions of statistics according to applicable regional guidelines.		and methods based on agreed checklist with WB.
		Y1	(a) Data quality assurance framework (guidelines) developed and adopted for statistical production for all data to be produced under TSMP2.	To achieve this milestone, NBS with OCGS need to have: (a) Adopted a data quality assurance framework and a manual with quality control guidelines and procedures for all official statistical production under TSMP2, including using administrative data and non-traditional data, which is agreed upon with three MDAs and is aligned with AU, EAC and ShaSA2 guidelines. This could cover data from BoT, MoFP, TRA, MoEVT, and Vital / e-population statistics. (b) Fully compiled and published online the IMF's Data Quality Assessment Framework (DQAF) for four datasets (e.g., NA, CPI, Govt finance, PPI). (c) Produced statistics aligned with applicable regional technical guidelines in at least 5 statistical dimensions for the United Republic of Tanzania (URT) (Mainland and Zanzibar), aligned with EAC and AU harmonization guidelines and meeting international data quality standards. This could cover NatAcc, and CPI in year 3 and industrial, labor market, agriculture, and trade statistics in year 4.	(a) Verification that the data quality assurance framework is adopted including for administrative data. (b) Verification that 4 additional datasets have been fully compiled and published online. US\$ 0.5m to be disbursed for each DQAF uploaded. (c) Verification that statistics have been produced in at least four statistical dimensions that are aligned with relevant AU and EAC technical guidelines on standards and methods. Partial disbursement of US\$ 0.5m will be made for every published statistical product that is harmonized with EAC/ AU guidelines.
		Y2	(b) IMF DQAF compiled and published for 4 datasets		
		Y3			
		Y4	(c) Harmonized 5 dimensions of statistics according to applicable regional guidelines		
		Y5			
DLI 2.2:	DLI 2.2-KEN: Improved availability of	Y1	(a) International trade in services survey conducted, report produced and available online.	(a) International trade in services survey conducted, report produced and available online.	To achieve each milestone, KNBS needs to have completed: (i) fieldwork, data entry and required

DLI	DLI Name	Year	Milestones	DLI Description	DLI Verification Procedure
	enterprise-based survey data	Y2	(b) Census of establishments (COE) conducted, report produced and available online; (c) Micro Small and Medium Enterprises survey report and microdata available online; (d) Rent and housing survey conducted, report produced and available online; (e) Real estate survey conducted, report produced and available online.	(b) Census of establishments (COE) conducted, report produced and available online; (c) Micro Small and Medium Enterprises survey report and microdata available online; (d) Rent and housing survey conducted, report produced and available online; (e) U Real estate survey conducted, report produced and available online.(h) Foreign Investment Survey conducted, report produced and available online for 2022	analysis and (ii) the online publication of the report. (a) International trade in services survey (b) Census of establishments (c) MSME survey (d) Rent and housing survey (e) Real estate survey (f) Census of Industrial Production (g) Integrated Survey of Services and Survey of Road Transport (Passenger & Freight), warehousing, air and water transport (h) Foreign Investment Survey 2022-2024 (i) Survey of Villas, Cottages, Apartments and Camping Sites (j) Survey of mining and informal sector survey
		Y3	(f) Census of Industrial Production (CIP) conducted, report produced and available online; (g) Integrated Survey of Services (ISS) and Survey of Road Transport (Passenger & Freight), warehousing, air and water transport conducted, report produced and available online;	(f) Census of Industrial Production (CIP) conducted, report produced and available online; (g) Integrated Survey of Services (ISS) and Survey of Road Transport (Passenger & Freight), warehousing, air and water transport conducted, report produced and available online; (h) Foreign Investment Survey conducted, report produced and available online for 2023	
		Y4	(h) Foreign Investment Survey conducted, report produced and available online for 2022-2024; (i) Survey of Villas, Cottages, Apartments, and Camping Sites conducted, report produced and available online; (j) Informal sector survey including mining conducted, report produced and available online	(h) Foreign Investment Survey conducted, report produced and available online for 2024; (i) Survey of Villas, Cottages, Apartments, and Camping Sites conducted, report produced and available online; (j) Informal sector survey including mining conducted, report produced and available online	
		Y5	-	-	

DLI	DLI Name	Year	Milestones	DLI Description	DLI Verification Procedure
	DLI 2.2-RWA: Improved availability of enterprise-based survey data	Y1	-	(a) Disseminated results of the Integrated Business Enterprise Survey for 2022	To achieve each milestone, NISR needs to have completed: (i) fieldwork, data entry and required analysis and (ii) the online publication of the report, including gender disaggregated indicators where applicable. (a) Integrated Business Enterprise Survey for 2022 and 2023 (b) Integrated Business Enterprise Survey for 2024 and 2025
		Y2	(a) Disseminated results of the Integrated Business Enterprise Survey for 2022 and 2023.	(a) Disseminated results of the Integrated Business Enterprise Survey for 2023.	
		Y3	-	-	
		Y4	-	(a) Disseminated results of the Integrated Business Enterprise Survey for 2024	
		Y5	(b) Disseminated results of the Integrated Business Enterprise Survey for 2024 to 2025.	(b) Disseminated results of the Integrated Business Enterprise Survey for 2025.	
	DLI 2.2-TZA: Improved availability of enterprise-based survey data	Y1			To achieve each milestone, NBS with OCGS needs to have completed: (i) fieldwork, data entry and required analysis and (ii) the online publication of the report including gender disaggregated and regional-level disaggregated indicators, sampling errors and non-sampling errors, and release of anonymized microdata (a) Statistical Business Register (SBR) 2022 (b) Comprehensive Enterprise Survey 2023 (c) Census of Industrial Production (CIP) 2023 (d) Statistical Business Register (SBR) 2024 (e)
		Y2	(a) Statistical Business Register (SBR) updated to 2022 through an establishment census with report and anonymized microdata online	(a) Statistical Business Register (SBR) updated to 2022 through an establishment census with report and anonymized microdata online (f) Employment and Earnings Survey (EES) 2022 completed	
		Y3	(b) Comprehensive enterprise survey conducted in 2023, covering formal and informal MSMEs and large enterprises (c) US\$ 1.5m Census of Industrial Production (CIP) 2023 completed, reports and anonymized data available online	(b) Comprehensive enterprise survey conducted in 2023, covering formal and informal MSMEs and large enterprises (c) US\$ 1.5m Census of Industrial Production (CIP) 2023 completed, reports and anonymized data available online (f) Employment and Earnings Survey (EES) 2023 completed	

DLI	DLI Name	Year	Milestones	DLI Description	DLI Verification Procedure
		Y4	(d) Statistical Business Register updated to 2024 through administrative data	(d) Statistical Business Register updated to 2024 through administrative data (e) Two reports with results of Annual and Quarterly Survey of Industrial Production for reference years 2024 produced and disseminated, and anonymized micro-data available where possible (f) Employment and Earnings Survey (EES) 2024 completed	Two reports of Annual Industrial Production Surveys (ASIP) with reference years 2024 and 2025 with partial disbursement of US\$ 0.5m for each report (f) 3 Employment and Earning Surveys (EES) conducted from 2022-2026 with partial disbursement of US\$ 0.5m per survey
		Y5	(e) Two reports with results of Annual and Quarterly Survey of Industrial Production for reference years 2024 and 2025 produced and disseminated and anonymized micro-data available where possible (US\$ 0.5m per survey) (f) Employment and Earnings Survey (EES) 2022, 2023, 2024, and 2025 completed (US\$ 0.5m per survey)	(e) Two reports with results of Annual and Quarterly Survey of Industrial Production for reference years 2025 produced and disseminated, and anonymized micro-data available where possible (f) Employment and Earnings Survey (EES) 2025 completed	
DLI 2.3: Improved availability of agricultural statistics	DLI 2.3-KEN: Improved availability of agricultural statistics	Y1		To achieve each milestone, KNBS needs to complete the following for the Census of Agriculture: (a) Pilot conducted and report produced and available online (b) Fieldwork completed, and basic statistics report produced and published online (c) The online publication of the final Census of Agriculture report and anonymized microdata	(a) KNBS provides final census instruments, pilot reports and progress reports documenting the implementation status of the census. Verification that (i) the survey/census instruments use the relevant international standard classifications, and (ii) are consistent with applicable regional level harmonization standards. (b) Verification that the basic statistics report has been produced and can be downloaded from KNBS website. (c) Verification that (i) the final survey report can be downloaded
		Y2	(a) Pilot for the Census of Agriculture undertaken, and report produced and available online.		
		Y3	(b) Basic Statistics report produced and published online for Census of Agriculture.		
		Y4	(c) Results and microdata for Census of Agriculture made available online.		
		Y5			

DLI	DLI Name	Year	Milestones	DLI Description	DLI Verification Procedure
					from KNBS website, (ii) has gender disaggregated statistics, sampling errors and assessment of survey quality, (iii) the anonymized microdata is available online.
	DLI 2.3-RWA: Improved availability of agricultural statistics	Y1		To achieve each milestone, NISR needs to have completed survey data collection following each of the 3 agricultural seasons in Rwanda (A, B and C) and publish the final report and microdata covering the 3 seasons. (a) Seasonal Agricultural Survey for 2021 and 2022 (b) Seasonal Agricultural Survey for 2024 and 2025.	Verification that each survey report can be downloaded from NISR website and includes sampling errors. Microdata is archived and fully documented and relevant international classification systems are used.
		Y2	(a) Disseminated results of the seasonal agricultural survey for 2021 and 2022.		
		Y3			
		Y4			
		Y5	(b) Disseminated results of the seasonal agricultural survey for 2024 to 2025.		
	DLI 2.3-TZA: Improved availability of agricultural statistics	Y1		To achieve the milestone NSB with OCGS needs to complete four Agricultural and Rural Surveys (ARS) or IAS surveys (50x 2030 initiative) and disseminated findings through a report and online visuals with gender disaggregated statistics, and anonymized microdata documented, archived and available online. A partial disbursement of US\$ 1.0m will be made for the finalization of the survey instruments and sampling strategy and the completion of the pilot test report. A non-standard measurement unit conversion survey is conducted as part of the ARS/IAS in year	For each ARS/IAS survey, verification that (i) the survey reports can be downloaded from the NBS and OCGS websites, (ii) where applicable, presents gender disaggregated statistics, sampling errors and assessment of survey quality, (iii) anonymized microdata is archived, fully documented, labeled and complete, and is accessible through agreed data access protocols (iv) relevant international classification systems are used. As part of the first ARS/IAS survey: a report on non-
		Y2			
		Y3			
		Y4			
		Y5	(a) IAS completed for 2022, 2023, 2024 and 2025, with report disseminated and anonymized		

DLI	DLI Name	Year	Milestones	DLI Description	DLI Verification Procedure
			microdata well documented, archived and available online	1. US\$ 2.5m will be released for the ARS/IAS survey in year 1. US\$ 2.0m will be released for the second and third survey and US\$ 1.5m for the fourth survey.	standard measurement unit conversion factors will be produced for crops, livestock and fisheries.
DLI 2.4: Improved availability of administrative data	DLI 2.4-KEN: Improved availability of administrative data	Y1	(a) Report on training conducted on community-level cause of death reporting produced and made available online	To achieve each milestone, KNBS needs to produce the reports and make them available online: (a) Report on standardized community-level cause of death reporting; (b) Mapping and Census of Schools including TVET institutions; (c) Annual Agricultural report 2022/2023- 2023/24; (d) Survey on Non Communicable Diseases (e) Joint Annual Vital Statistics reports 2022/23- 2025/26; (f) Service delivery indicators report	Verification that each report has been produced with gender disaggregated indicators, where relevant and can be downloaded from the KNBS website. (c) us\$ 0.5m per report (e) US\$ 0.5 for 2022/23-2023/24 reports and US\$ 1.0m for production of all 4 reports.
		Y2	(b) Report on Mapping and Census of educational institutions available online;		
		Y3	(c) Annual Agricultural report produced and available online for 2022/23- 2023/24; (d) Survey on Non-Communicable Diseases conducted, report published and available online.		
		Y4	(e) Annual Vital Statistics reports produced and published online for 2023 through 2025 calendar years jointly between Kenya National Bureau of Statistics (KNBS) and Civil Registration and Vital Statistics (CRVS); (f) Dissemination of service delivery indicators report for FY2022/23 -2025/26		
		Y5			
	DLI 2.4-RWA: Improved	Y1		To achieve each milestone, NISR needs to have: (a) Completed the digital	Verification will be done by review of milestone (a)-(e) 's required

DLI	DLI Name	Year	Milestones	DLI Description	DLI Verification Procedure
	availability of administrative data	Y2	(b) Publication of preliminary results of the 5-RPHC.	cartography for the 5-RPHC including the enumeration areas for the census and prepared a report summarizing the implementation of the pilot for the 5-RHPC, including changes to both instruments, fieldwork and fieldwork monitoring, data collection and transmission that should be implemented before the main data collection starts. (b) Published the main indicators report for the 5-RPHC, including results at the national, provincial and district level. (c) Published 15 thematic reports -including one on refugees- and 30 district profile reports, using the data from the 5th Rwanda Population and Housing Census (d) Published the final report and microdata for the next Establishment Census (e) Disaggregated data across gender, age and grade levels for promotion, repetition, and dropout indicators published in the Education Statistical Yearbook	reports along the defined dimensions and verification that reports and data from (b) -(e) are available online
		Y3	(c) Publication of thematic reports and district profiles using data from 5-RPHC; (d) Disseminated results of the Establishment Census.		
		Y4	(e) Publication of disaggregated data for promotion, repetition, dropout indicators in the Education Statistical Yearbook.		
		Y5			
	DLI 2.4-TZA: Improved availability of administrative data	Y1	(b) Manual and tools for integrating administrative data in the Tanzania NSS for filling data gaps in the monitoring of SDGs and official national statistical indicators.	To achieve these milestones, NBS with OCGS, need to: (a) Produce the digital cartography for the 2022 Population and Housing Census including the enumeration areas for the Census and prepared a report summarizing the implementation of the pilot census, including changes to both instruments, fieldwork and fieldwork monitoring, data collection and transmission that should be implemented before the main data	(a), (c), (d) For each milestone, verification that (i) the Cports can be downloaded from the NBS and OCGS websites, (ii) where applicable, presents gender disaggregated statistics, sampling/ standard errors and assessment of survey quality, (iii) the interactive mapping platform is user friendly and fully functional, (iv) anonymized microdata is archived,
		Y2	(c) Publication of preliminary results of the 2022 PHC and 10% random sample available online for users; (d) Publication of regional profiles using data from 2022 PHC and an interactive dashboard including a		

DLI	DLI Name	Year	Milestones	DLI Description	DLI Verification Procedure
			mapping platform is available on the NBS and OCGS websites for all census variables.	collection starts. (b) Produce a manual that presents the priority indicator catalogues in the ADAPT platform and their agreed data sources with agreed data source improvement plans and spell out the quality control procedures for the production of official national statistics and FYDP3 indicators, data exchanges standards and formats for at least 3 sectors. (c) fieldwork, data entry and required basic analysis are completed, and the online publication of the pdf report which will include gender and regional-level disaggregated indicators of main census dimensions with standard deviations, and 10% sample anonymized microdata made available and easy to download from the NBS and OCGS websites. (d) the regional socio-economic profiles should cover all main dimensions of the census and be made available on the website in the form of Pdfs and through an interactive data portal that allows the production of custom-made tables and charts with breakdowns by region, district, urban/ rural, gender and age groups. (e) Produce an integrated database of administrative data that is interoperable and is relevant for producing official statistics, and that allows for updating and sharing across government agencies for three sectors for URT (f) The data portal provides access to data from the integrated central	fully documented, labeled and complete, and is accessible through agreed data access protocols, (v) relevant international classification systems are used. (b) Disbursement will be based on the review of the manual along the dimensions stated in the definitions. (e) Verification that the database is complete, is updated automatically, is well documented and with a functional link to the portal, can be used to generate statistics in real time, and meets requirements for interoperability. (f) Verification that the portal data can be accessed by users inside and outside government with different levels of access, ensuring anonymization.
		Y3	(e) Integrated database/ data center of administrative data that is relevant for producing official statistics for three sectors for URT (Mainland and Zanzibar).		
		Y4			
		Y5	(f) Administrative data portal for internal government data sharing for URT is operational providing access to a comprehensive integrated data set for eight MDAs/ Non State Actors (NSAs).		

DLI	DLI Name	Year	Milestones	DLI Description	DLI Verification Procedure
				statistics database for administrative data of eight MDAs/ NSAs, with separate levels of access for government and researchers/ the public. A partial disbursement of 0.5m will be provided for each two operational portals of MDAs/ NSAs (including vital statistics)	
DLI 2.5: Improved availability of price & macroeconomic statistics	DLI 2.5-KEN: Improved availability of price & macro-economic statistics	Y1	(a) ICT survey and Remittance survey conducted, report produced and available online.	To achieve each milestone, KNBS needs to produce the survey and economic aggregates reports, and make them available online. (a) ICT Survey and Remittance Survey (b) Rebased CPI series (c) Informal Cross Border Trade survey, Inbound and outbound (d) Survey of Non-Profit Institutions and Cooperatives (e) Rebased PPI series (f) Monthly HCPI for 12 months 2022/23-2025/26 (g) Revised national accounts (h) Gross County Product report 2022-2025	Verification that the reports have been produced and can be downloaded from the KNBS website.
		Y2			
		Y3	(b) Rebased Consumer Price Index (CPI) series produced and available online; (c) Informal cross border trade survey conducted, Inbound and outbound survey conducted, report produced and available online		
		Y4	(d) Survey of Non-Profit Institutions and cooperatives conducted, report produced and available online; (e) Rebased Producer Price Index (PPI) series produced and available online.		
		Y5	(f) Monthly harmonized CPI (HCPI) survey conducted, and reports produced for 12 months 2022/23-2025/26; (g) Revised national accounts produced and available online; (h) GCP report produced and available online for FY2022/23 - FY2025/26.		

DLI	DLI Name	Year	Milestones	DLI Description	DLI Verification Procedure
	DLI 2.5-RWA: Improved availability of price & macro-economic statistics	Y1		To complete each milestone, NISR needs to produce survey and economic aggregates reports, and make them available online. For the CPI an Excel file is published monthly with price data for commodity groups in national, urban and rural areas. For the PPI, an Excel file is published monthly with price data for at least level 4 sectors in the ISIC rev. 4. (a) Monthly reports for the CPI and PPI for 2022 and 2023 (b) Travel Expenditure survey 2022 and 2023 (c) National accounts using 2024 base year, including the supply-use table (SUT) and the social accounting matrix (SAM).	Verification that each report has been produced and can be downloaded from the NISR website. For (c) Excel files with national account with 2022 as base year, SUT and SAM can be downloaded from NISR website
		Y2	(a) Monthly consumer and producer price indices available online for 2022 to 2023.		
		Y3	(b) Report for Travel Expenditure survey published for 2022 and 2023; (c) National accounts published with 2022 as base year, including SUT and SAM.		
		Y4	(d) Monthly consumer and producer price indices available online for 2024 to 2025.		
		Y5			
	DLI 2.5-TZA: Improved availability of price & macro-economic statistics	Y1	(a) National Accounts integrated for URT and rebased to base-year 2019, and Social Accounting Matrix (SAM) and Supply and Use Tables (SUT) updated and available for users (partial disbursement of US\$ 0.5m for SUT)	To complete each milestone, NBS and OCGS need to produce the survey and economic aggregates reports, and make them available online. For (a) and (e): national accounts are consistent with SNA 2008 and ISIC Revision 4 guidelines using improved VAT data and annual income tax data by corporations. Social Accounting Matrix (SAM) and Supply and Use Tables (SUT) updated are available for users. For (b) quarterly GDP estimates are produced within 3 months after each quarter has ended and revisions to prior estimates are applied where needed. For (c), excel files with detailed data are produced online alongside the reports. (a) National	Verification that the reports under each milestone have been produced along the dimensions in the definition and can be downloaded from the NBS and OCGS websites.
		Y2	(b) Timely release of quarterly GDP estimates for 2022-2023 and subsequent revised estimates		
		Y3	(c) Harmonized and improved price data collection and rebasing of CPI completed;		
		Y4	(d) National Accounts for General Government, rest of the World (BoP), financial corporations and non-financial corporations for URT and		

DLI	DLI Name	Year	Milestones	DLI Description	DLI Verification Procedure
			tourism satellite accounts for Zanzibar completed and reports released.	accounts rebased to 2019 (b) Quarterly GDP estimates 2022 and 2023 (c) Harmonized and expanded price data collection; rebasing of CPI and testing the impact of the CPI rural component completed (d) National Accounts for General Government, rest of the World (BoP), financial corporations and non-financial corporations for URT and satellite accounts for tourism for Zanzibar (e) National accounts rebased to 2024	
		Y5	(e) National Accounts for URT rebased to 2024		
DLI 2.6: Gained experience with big data sources and new technologies	DLI 2.6-KEN: Gained experience with big data sources and new technologies	Y1		To achieve each milestone, KNBS needs to have: (a) Set up Infrastructure for a rapid response phone observatory, conducted a test survey and produced a report (b) Produced a report on the use of satellite data to monitor agricultural outputs/productivity, environmental impacts or urbanization (c) Produced a report on the estimation of poverty using a machine-learning approach and/or geo-spatial tools	(a) Verification that infrastructure for a rapid response phone observatory has been set up, test survey conducted, and report produced. (b) - (c) Verification that reports on the thematic area have been produced and can be downloaded from the KNBS website.
		Y2	(a) Infrastructure for a rapid response phone observatory set up and report produced.		
		Y3	(b) Report produced on the use of remote sensing data to monitor agricultural outputs/productivity, environmental impacts or urbanization.		
		Y4	(c) Report produced on the estimation of poverty using a machine-learning approach and/or geo-spatial tools.		
		Y5			
	DLI 2.6-RWA: Gained	Y1		To complete each milestone, NISR needs to have: (a) Report produced showing use	(a) Verification that reports on the thematic area have been produced

DLI	DLI Name	Year	Milestones	DLI Description	DLI Verification Procedure
	experience with big data sources and new technologies	Y2		and analysis of satellite images to improve production of agricultural statistics; (b) Produced an annual training plan to build capacity in data science and big data analytics and implemented 80% of the activities specified in the annual training plan over the last 3 years.	and can be downloaded from the NISR website. (b) NISR to share report showing implementation of the activities specified in the annual training plan over the last 3 years.
		Y3	(a) Use and analysis of data from remote sensors to improve production of agricultural statistics.		
		Y4	(b) Data Science campus is operational and capacity building plan in data science is implemented.		
		Y5			
	DLI 2.6-TZA: Gained experience with big data and new technologies	Y1	(a) Completed geospatial database with information from Census 2022 and made available for users where justified.	To complete each milestone, NBS with OCGS, needs to have: (a) Completed a geospatial database using data from the census 2022, including all Enumeration Area shapefiles with multiple layers of boundaries, infrastructure, buildings, and made available for users where justified. (b) Set up Infrastructure for a rapid response phone observatory, conducted a test survey and produce and disseminate a report (c) Produced assessment of opportunities and three technical innovation reports e.g. on environment, poverty and agriculture, using Big Data or applying other innovations, including use and analysis of satellite imagery and, if relevant, the Global Settlement Footprint (d) Upgraded remote sensing capacity including satellite imagery licenses/ software/ spatial data portal	(a) Review and verification of online availability of geospatial database and confirmation of availability of shapefiles for all Enumeration Areas (EAs), (b) Verification that infrastructure for a rapid response phone observatory has been set up, test survey conducted and report produced. (c) Verification that reports have been produced on thematic areas using big data. (d) Review of remote sensing facilities and verification of report produced showing upgrades.
		Y2	(b) Rapid Response Phone Survey Observatory completed.		
		Y3			
		Y4	(c) Assessment of gaps and opportunities for using big data and three technical innovation reports on environment, poverty and agriculture produced using Big Data.		
		Y5	(d) Remote sensing facilities upgraded including satellite imagery licenses/ software/ spatial data portal.		

Public disclosure is authorized after the signing

AGREEMENT

FOR PROVISION OF TECHNICAL ASSISTANCE

To undertake verification of Disbursement Linked Results under DLI 1.1; 2.2; 2.3; 2.4; 2.5; and 2.6 of the Eastern Africa Statistics Program for Results.

Project Name² Eastern Africa Regional Statistics Program for Results
Loan/Credit/Grant No. E001-3A
Reference No. TZ-EAC-332160-CS-CDS

Project Closing Date³: 30/06/2027
Financing Agreement⁴ Closing Date: 30/10/2027

between

EAST AFRICAN COMMUNITY (EAC)

and the

**UNITED NATIONS, REPRESENTED BY THE UNITED NATIONS ECONOMIC
COMMISSION FOR AFRICA (UNECA)**

² [Note to Users: "Project Name" refers to the project title as stated in the legal agreement (Financing Agreement) between the World Bank and the EAC. It should not be confused with the name of the UN Agency's project or program financed from other sources.]

³ [Note to Users: "Project Closing Date" is stated in the Financing Agreement between the Bank and the EAC]

⁴ [Note to Users: "Financing Agreement" is a legal agreement between the financier (the World Bank) and the EAC]

